STAGING WORK TO BE COORDINATED

WORK TO BE PERFORMED

WITH CONTRACT NO. 62416

UNDER THIS CONTRACT

PAVEMENT MARKING, TAPE, TYPE III,

6’ WHITE LINE

STA. 3200456 TO STA. 3201+77

PAVEMENT MARKING TAPE,
TYPE III, 47 YELLOW EDGE LINE
STA. 3200+51 TO STA. 3200+64
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PAVEMENT MARKING, TAPE, TYPE
4" WHITE EDGE LINE

STA. 3203+10 TO STA., 3204+00
SEE NOTE 2

PAVEMENT MARKING,
4 PAVEMENT MARKING TAPE, TAPE, TYPE I,
- TYPE III, 47 YELLOW EDGE LINE 6" WHITE DOTTED LINE
= STA. 3199+75 TO STA. 3199+97 (67 SKIP-2’ DASH) =
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CONSTRUCTION WORK ZONE

—)p DIRECTION OF TRAFFIC
I TYPE II BARRICADES OR DRUMS
(o) CHANNELIZATION DRUM

NN

VERTICAL PANEL WITH
STEADY BURNING LIGHT

SIGN LOCATION
TYPE III BARRICADE LOCATION

TEMPORARY RAISED REFLECTIVE
PAVEMENT MARKER

PERMANENT PAVEMENT MARKING

PAVEMENT MARKING, TAPE, TYPE III,
LETTERS & SYMBOLS

VERTICAL BARRICADES W/STEADY
BURNING LIGHTS SPACED e 50’ C-C
STA, 3200+70 TO STA. 3203+10
(SPACE @ 25’ C-C ALONG TAPER)

NOTES

1. PAVEMENT MARKING, VERTICAL PANELS, TYPE II
BARRICADES OR DRUMS, AND SIGNAGE NOT
INDICATED REMAIN FROM PREVIOUS STAGE.

2. DAYTIME CLOSURE OF LEFT TURN LANE DURING

OFF-PEAK HOURS WILL BE ALLOWED. CONTRACTOR

SHALL PROVIDE FLAGGERS DURING CLOSURE OF
LEFT TURN LANE. COST OF LANE CLOSURE AND
FLAGGERS SHALL BE INCLUDED IN THE CONTRACT

UNIT PRICE FOR TRAFFIC CONTROL AND PROTECTI
(SPECIAL).
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